
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    09/01/05                    IN RIVERSIDE COUNTY NEAR COACHELLA                                 09/06/05
     CONTRACT NUMBER     08-0C9824                   AT THE INTERSECTION OF STATE ROUTE                       CONTRACT CODE 'A '
     LOCATION            08-RIV-86-R13.1             86 AND 62ND AVENUE                                        49 CONTRACT ITEMS

                                                     INSTALL SIGNALS AND LEFT TURN LANES       FEDERAL AID  ACST-P086-(069)E
                                                                                                            PHG-P086-(069)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
 PROPOSALS ISSUED    10   FUND TOTAL   HB1   ,HB1       1,158,000                  TOTAL NUMBER OF WORKING DAYS     60

 NUMBER OF BIDDERS  1    ENGINEERS EST      1,235,277.00   AMOUNT OVER        728,480.00         PERCENT OVER EST 58.97
 PROGRAM ELEMENTS      RAS   400

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         1,963,757.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077
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          08-RIV-86-R                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  2
          09/01/05                                                                                                 09/06/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     C M V ELECTRIC                                               ELECTRICAL
           UPLAND CA

           HYDROSPROUT                                                  EROSION CONTROL
           ESCONDIDO CA

           K R C SAFETY                                                 CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
           VISALIA CA

           PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE ASPHALT CONCRETE
           RIVERSIDE CA

           SUDHAKAR COMPANY                                             STRIPING AND MARKING
           RIALTO CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,750.00         3,750.00
                         PREVENTION PLAN
       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            3,200.00         3,200.00
       3     074025      TEMPORARY SOIL STABILIZER                      KG           20              320.00         6,400.00
       4     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            1            2,500.00         2,500.00
       5     074041      STREET SWEEPING                                LS     LUMP SUM           14,500.00        14,500.00
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           25,000.00        25,000.00
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           75,000.00        75,000.00
       8 (S) 120110      FLASHING ARROW SIGN                            EA            5            2,300.00        11,500.00
       9 (S) 120116      TYPE II BARRICADE                              EA          190               20.00         3,800.00
      10     120120      TYPE III BARRICADE                             EA            8               50.00           400.00
      11     120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           24               15.00           360.00
      12     120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M           480                1.00           480.00
      13 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA        1,240               12.50        15,500.00
      14     120300      TEMPORARY PAVEMENT MARKER                      EA           52                6.00           312.00
      15 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            6,500.00         6,500.00
      16     150668      REMOVE FLARED END SECTION                      EA            6               45.00           270.00
      17     150718      REMOVE THERMOPLASTIC TRAFFIC STRIPE AND        M2           60               15.00           900.00
                         PAVEMENT MARKING
      18     150742      REMOVE ROADSIDE SIGN                           EA           12              205.00         2,460.00
      19     150805      REMOVE CULVERT                                 M            29               85.00         2,465.00
      20     152390      RELOCATE ROADSIDE SIGN                         EA           10              250.00         2,500.00
      21 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        4,000               11.00        44,000.00
      22     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            5,000.00         5,000.00
      23     190101      ROADWAY EXCAVATION                             M3        5,100               45.00       229,500.00
      24     193118      CONCRETE BACKFILL                              M3           54              135.00         7,290.00
      25 (S) 203014      FIBER (EROSION CONTROL)                        KG        1,710                2.50         4,275.00
      26     203061      STABILIZING EMULSION (EROSION CONTROL)         KG          290                6.50         1,885.00
      27     250301      CLASS 3 AGGREGATE SUBBASE                      M3        1,250               68.00        85,000.00
      28     260201      CLASS 2 AGGREGATE BASE                         M3        1,840               68.00       125,120.00
      29     390102      ASPHALT CONCRETE (TYPE A)                      TONN      3,200               85.00       272,000.00
      30     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          720                5.00         3,600.00
                         AREA)
      31     394052      SHOULDER RUMBLE STRIP                          STA           9              600.00         5,400.00
                         (AC, ROLLED-IN INDENTATIONS)
      32     566011      ROADSIDE SIGN - ONE POST                       EA            4              450.00         1,800.00
      33     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            6              225.00         1,350.00
                         METHOD)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      34     035648      450 MM PLASTIC PIPE (HDPE)                     M            70              225.00        15,750.00
      35     035649      600 MM PLASTIC PIPE (HDPE)                     M            30              250.00         7,500.00
      36     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            2              225.00           450.00
      37     705337      600 MM ALTERNATIVE FLARED END SECTION          EA            4              250.00         1,000.00
      38     731501      MINOR CONCRETE (CURB)                          M3           29            1,200.00        34,800.00
      39 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          220               35.00         7,700.00
      40 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         3,800                1.25         4,750.00
      41 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           990                3.00         2,970.00
      42     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          190                3.00           570.00
      43     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          450                5.00         2,250.00
      44 (S) 860201      SIGNAL AND LIGHTING                            LS     LUMP SUM          307,000.00       307,000.00
      45 (S) 860403      HIGHWAY LIGHTING                               LS     LUMP SUM          110,000.00       110,000.00
      46 (S) 860601      FLASHING BEACON                                LS     LUMP SUM           31,000.00        31,000.00
      47 (S) 860615      MODIFY FLASHING BEACON                         LS     LUMP SUM           18,500.00        18,500.00
      48 (S) 860890      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM           24,500.00        24,500.00
                         (COUNT)
      49     999990      MOBILIZATION                                   LS     LUMP SUM          431,000.00       431,000.00

                                                                                                  TOTAL         1,963,757.00


